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F.1. 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text.  Upon request, the Contracting Officer will make 
their full text available.  Also, the full text of a clause may be accessed electronically at 
this address:  
 
     www.acqnet.gov or http://farsite.hill.af.mil 
 
F.2. Federal Acquisition Regulation (48 CFR Chapter 1) Clauses Incorporated by 

Reference 
 
NUMBER       TITLE     DATE 
 
52.242-15   STOP-WORK ORDER  AUG 1989 
52.247-35   F.O.B. DESTINATION  APR 1984 
    WITHIN CONSIGNEE’S 
    PREMISES 
  
 
F.3. Contract Term 
The contract shall have a six-month Phase-In. The base period shall consist of 7 
months with 4 one-year option periods and 1 five-month option period. The total period 
of performance for this contract shall not exceed sixty (60) months, excluding the 
Phase-In period.  Options will be exercised in accordance with the clause in Section I of 
this contract, FAR 52.217-9, “OPTION TO EXTEND THE TERM OF THE CONTRACT”. 
 
F.4. Place of Performance 
The Contractor shall perform all work under this contract at the locations listed below; 
however, this list is subject to change due to IRS restructuring: 
 
IRS Files Activity Sites: 
 

Andover Service Center  Fresno Service Center 
 96 Milk Street   1950 G Steet 
 Methuen, MA 01844  Fresno, CA 93725 
 

  Atlanta Service Center    Kansas City Service Center 
 6600 Bay Circle   1500 East Bannister Road 
 Norcross, GA 30071  Kansas City, MO 64131 

http://farsite.hill.af.mil
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  Austin Service Center  Cincinnati Service Center  

 3651 South Interregional  7125 Industrial Road  
 Austin, TX 73301   Florence, KY 41042 

   
  Ogden Service Center  Philadelphia Service Center 

 1160 West 1200 South  11621 Caroline Road 
 Ogden, UT 84201   Philadelphia, PA 19154 

   
 * Reference Technical Exhibit 3-002 for additional details. 
 

F.5. Delivery 
 
F.5.1. Delivery Procedures 
 
All services, materials and supplies ordered under this contract shall be delivered solely 
in accordance with the instructions set forth in this contract.  
 
The Government will not take responsibility for any Service Provider Furnished 
Equipment see paragraph C.4.1 
 
F.5.2.  Site Planning Support 
 
In the event that GFE is moved, new GFE is purchased, or additional equipment is 
purchased, the Government shall make the necessary preparation of IRS facilities, as 
required, throughout the life of the contract. 
 
F.6  Reports and Deliverables 
 
F.6.1 All reports and deliverables are listed in Technical Exhibit 1-003. 
 
F.6.2. Subcontracting Plan Reports 
 
As delineated in the "Small, HUB Zone Small, Small Disadvantaged, and Women-
Owned Small Business Subcontracting Plan Outline" (See Section J, Attachment J-3), 
each year that the contract is in effect, the Contractor shall deliver Standard Form 294, 
"Subcontracting Reports for Individual Contracts," and Standard Form 295, "Summary 
Subcontract Reports," in accordance with the instructions on the form and in compliance 
with the following schedule: 
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CALENDAR REPORT DATE  SEND REPORT 
 PERIOD  DUE    DUE  TO: 
 
10/01--03/31 SF 294 04/30  Contracting Officer & IRS OSDBU Specialist 
04/01--09/30 SF 294 10/30  Contracting Officer & IRS OSDBU Specialist 
10/01--09/30 SF 295 10/30  Contracting Officer & IRS OSDBU Specialist 
 
F 6.3.  Strike Contingency Plan 
As delineated in Section C.1.3.8.3, the SP shall submit a Strike Contingency Plan. The 
SP shall provide a strike contingency plan with the SP’s proposal. The final Strike 
Contingency Plan, incorporating any changes based upon the Phase-In, shall be 
submitted to the CO for concurrence 10 business days prior to completion of the Phase-
In and within five business days when changes occur throughout the life of the contract. 
 
F.6.4. Management Plan 
As delineated in Section C.1.3.8.1, the SP shall submit a Management Plan with the 
SP’s proposal. The final Management Plan, incorporating any changes based upon the 
Phase-In, shall be submitted to the CO for concurrence 10 business days prior to 
completion of the Phase-In and within five business days when changes occur 
throughout the life of the contract. 
 
F.6.5. Continuity of Operation Plan (COOP) 
As delineated in Section C.1.3.8.2., the SP shall submit a COOP with the SP’s proposal. 
The final COOP, incorporating any changes based upon the Phase-In, shall be 
submitted to the CO for concurrence 10 business days prior to completion of the Phase-
In and within five business days when changes occur throughout the life of the contract. 
 
F.6.6. Reference Library 
As delineated in Section C.1.3.9.2, the SP shall provide an up-to-date reference library 
containing all items referenced in Section C-6 throughout the life of the contract. 
 
 
F.6.7 Quality Control Plan (QCP) 
As delineated in Section C.1.4.2.1.1, the SP shall deliver the QCP with the SP’s 
proposal.  The final QCP, incorporating any changes based upon the Phase-In, shall be 
submitted to the CO for concurrence 10 business days prior to completion of the Phase-
In and within five business days after changes occur throughout the life of the contract. 
 



FILES ACTIVITY  TIRNO-04-R-00009 
 
SECTION F – DELIVERABLES OR PERFORMANCE 
 

 
  F-4      

 
F.6.8 Compliance Reporting 
 
Inspection/Visit Report 
 
As delineated in Section C.1.5.1.1, the SP shall submit a written report to the COTR and 
DGR, by close of business (COB) on the next business day following completion of an 
inspection or visit, throughout the life of the contract. 
 
Safety Plan 
 
As delineated in Section C.1.5.2.1, the SP shall deliver the Safety Plan with the SP’s 
proposal.  The final Safety Plan, incorporating any changes based upon the Phase-In, 
shall be submitted to the CO for concurrence 10 calendar days prior to completion of 
the Phase-In and no later than 30 calendar days prior to proposed  effective date of the 
change. 
 
Reporting Requirements (Accident and Third Party Claims) 
 
As delineated in Section C.1.5.2.3, the SP shall prepare and submit and maintain 
Accident Reports and Third Party Claims throughout the life of the contract. 
 
F.6.9 Inventory Management Reports 
 
Government Property Inventory Report 
 
As delineated in Section C.3.2.1.2.5, the SP shall submit to the COTR within fifteen (15) 
calendar days after completion of the Phase-In, a detailed final Government Property 
Inventory Report, jointly approved by the Government and the SP.  The SP shall 
maintain the records in a current status throughout the life of the contract. 
 
Annual Physical Inventory 
 
As delineated in Section C.3.2.1.3.2, the SP shall conduct an annual physical inventory 
of all GFP. The SP shall submit a report of results to the DGR within 10 business days 
of inventory completion throughout the life of the contract. 
 
As delineated in Section C.3.2.1.3.3, the SP shall conduct special inventories as 
directed by the DGR. Special inventories may be required to resolve issues of GFP 
accountability, availability, condition or usage. 
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As delineated in Section C.3.2.1.3.4, the SP shall prepare administrative adjustment 
documents IAW ITAMS and provide them to the DGR within 30 calendar days after 
inventory completion throughout the life of the contract. 
 
F.6.10 Property Shortages and Damages 
 
As delineated in Section C.3.2.2.2, the SP shall investigate and submit a formal report 
of shortage, loss, damage, or destruction of GFP to the COTR and DGR within three (3) 
business days after the discovery throughout the life of the contract. 
 
 

 


